

**Maximum Allowable Overhead Cost Items
Attachment B.2**

Preconstruction Costs

<u>ITEM</u>	<u>Duration</u>	<u>Unit Cost</u>	<u>Total Cost</u>
Preconstruction Manager			
Lead project estimator			
Scheduling Expenses			
Estimators			
Plan Printing/Copying			
Total Preconstruction Costs			\$ -

Construction Costs

<u>ITEM</u>	<u>Duration</u>	<u>Unit Cost</u>	<u>Total Cost</u>
Project Director			
Superintendent			
Project Manager/Project Engineer			
Field Engineering			
In-house Accounting			
On Site Safety Engineer			
Safety materials/Safety Program			
Field Office Rental, Setup and removal			
Storage Trailer Rental			
Temporary Toilets			
Temporary Power			
Temporary Water			
Job signs			
Copier & Fax Machine			
Telephone and Internet Costs			
Telephone and Internet Setup			
Ice/Cups/Water			
Office Supplies			
Office Furniture			
Jobsite Computers and Technology			
Postage & Couriers			
Progress Photographs			
Final Photographs			
Plan Printing/Copying			
Final Clean			
Small Tools			
Cellphones/Radios			
Supervision Vehicles			
Project Management Vehicles & Travel			
Gas, Oil & Maintenance			
General Liability & Umbrella Insurance			
Payment & Performance Bond			
Total Construction Costs			